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IMPORTANT NOTICE 
PROFESSIONAL 

TRANSPORTATION 
BULLETIN REVISIONS 

 
Selection Date: January 27, 2016 

 
The following revisions have been made to this Professional Transportation Bulletin. If 
you downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  
 
 
REVISION DATE: There are no revisions as of November 05, 2015. 
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State Of Illinois 
Contact Information 

 
Department Of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of 
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1. It is 
available on IDOT’s WEBSITE at http://www.idot.illinois.gov/index.  
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the advertisement for 
offers of interest for professional services for Department of Transportation projects.  
 
Questions concerning this Bulletin should be directed to: 
Carrie Kowalski 
Consultant Unit Chief  
E-mail: Carrie.Kowalski@illinois.gov  Phone: 217-782-6916 
 
Or mailing address: 
Bureau of Design and Environment 
2300 South Dirksen Parkway 
Attn: Consultant Unit 
Room 330 
Springfield, IL 62764 
 
Regional/District Contact information.  

Region 1                             Region 2  
District 1 
Mr. John Fortmann 
201 West Center Court 
Schaumburg, IL 60196 

  District 2 
Mr. Paul Loete 
819 Depot Avenue 
Dixon, IL 61021 

District 3 
Mr. Paul Loete 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

    

Region 3                             Region 4 
District 4 
Mr. Kensil Garnett 
401 Main Street 
Peoria, IL 61602 
 

District 5 
Mr. Kensil Garnett 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

 District 6 
Mr. Roger Driskell 
126 East Ash St. 
Springfield, IL 62704 

District 7 
Mr. Roger Driskell 
400 West Wabash 
Effingham, IL 62401 
 

     

Region 5    
Mr. Jeffrey Keirn 
District 8 
1102 Eastport Plaza 
Drive 
Collinsville, IL 62234 
 

Mr. Jeffrey Keirn 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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    Tentative Schedule 

     For 
     Professional Transportation Bulletins 

 
 

ACTIVITY 
 

 
PTB 179 

 
PTB 180 

 
PTB 181 

 
PTB 182 

 
PTB 183 

 
PTB 184 

       
PUBLISH PTB 02-04-16 05-05-16 08-14-16 11-10-16 02-02-17 05-04-17 

       
***STATEMENTS OF       

INTEREST 02-25-16 05-26-16 08-25-16 12-01-16 02-23-17 05-25-17 
ARE DUE       

       
SELECTION MEETING 04-20-16 7-20-16 10-19-16 01-25-17 04-19-17 07-19-17 

       
 
 
 

*** STATEMENTS OF INTEREST FOR THE CURRENT PTB MUST BE RECEIVED 
BETWEEN, Publish Date 11-05-15 & 12-03-15 (12:00 P.M. NOON) 

 
STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED. 

 
 
Only SUBMITTALS through EPAS will be considered for Professional Transportation Bulletins. 
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NOTICE 
 
Proposed Negotiation Meeting information for Items will be available under the Bulletin 
Tab at the following link: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index               
 
      

 
 

• Region 1 
• John Fortmann 

• District 1 
• Items 1 - 10  

• Region 3 
• Kensil Garnett 

• District 4 
• Items 11 – 12 

 

• Region 4 
• Roger Driskell 

• District 6 
• Item 13 - 15 

• District 7 

• Item 16 
   
• Region 5 

• Jeffrey Keirn 
• District 8 

• Item 17 
• District 9 
• Item 18 - 19 

• Bureau of Airports 
• Steven Long 

• Item 20 

• Bureau of Bridges & Structures 
• Carl Puzey 

• Items 21 
 

   
   

   
   

Link for 
negotiation 
information 
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STTP S-33 Soils Field Testing and Inspection Course 
 

Course Objectives: This course prepares construction and materials personnel with the basic skills 
and guidance to properly perform field testing and inspection of subgrade, embankment, and shallow 
foundations for various structures. This course also describes common geotechnical problems and 
the remedial actions generally used to correct them. 
 
Upon successful completion of the course, students should be able to:  
 
• Determine the field moisture content along with the in-situ wet and (corresponding) dry densities 
• Use the Family of Curves and One Point Proctor to determine the Standard Dry Density (SDD) 

and Optimum Moisture Content (OMC) of a given soil 
• Determine percent compaction and percent of OMC 
• Determine soil stability and strength in the field using a Static and Dynamic Cone Penetrometer  
• Properly inspect embankment construction 
• Check roadway subgrades and determine undercut and treatment depths 
• Perform inspection and soil testing to verify or establish the adequacy of foundation material for 

box culverts and shallow structure foundations 
 
Successful completion of this course meets consultant eligibility requirements for Department 
prequalification. 
 
Course Materials:  Soils Field Testing and Inspection: Course Reference Manual   
If an updated version is available it will be provided in class. 
Students will need to bring a pencil, calculator and note pad with them. 
 
Enrollment:  Please have one coordinator from your company contact Mr. Jody Meador at 217-782-
0553 or preferably by email at Jody.Meador@illinois.gov to enroll students in a class.  Each student 
will be put on a waiting list for the class of their choice.  Two to three weeks prior to class start 
the student or coordinator will be contacted with confirmation of enrollment.  If the student cannot be 
enrolled in the class, they will be contacted and asked for their second class choice.    
 
There is no fee for this class at this time.  
 
Schedule:  Each class is three days.  The first day starts at 1:00pm and ends at 4:30pm.  The 
second day starts at 8:30 and lasts until 4:30pm.  The third and final day starts at 8:30 and ends 
around noon. The 2016 training schedule is listed below:  
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Class Dates/Location: 
Based on the state not having a budget, this is what will be offered at this time.  
 
 
IDOT District Six – Chastain Conference Room,  
126 E. Ash St, Springfield, Illinois 62704 
• January 12-14, 2016   
• February 23-25. 2016  
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Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

PROFESSIONAL TRANSPORTATION BULLETIN #178 
Publish November 05, 2015 

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project 
through the Engineering and Prequalification Agreement System (EPAS).   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of 
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part 
26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT, VIA EPAS, 
PRIOR TO 12:00 P.M. LOCAL TIME, December 3, 2015.  STATEMENTS RECEIVED AFTER THIS 
TIME WILL NOT BE CONSIDERED.  
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience, and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters and/or e-mails expressing your interest in various projects and/or correspondence concerning 
your firm to members of the Consultant Selection Committee per Illinois Procurement and Ethics  
(5 ILCS 430/5-50). 
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Class Dates/Location: 
Based on the state not having a budget, this is what will be offered at this time.  
 
 
IDOT District Six – Chastain Conference Room,  
126 E. Ash St, Springfield, Illinois 62704 
• January 12-14, 2016   
• February 23-25. 2016  
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Information for Submitting Statements of Interest 
(SOI) 

 
The firm acting as the prime must be prequalified in all of the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any work being done by 
a consultant, prime or sub must be prequalified in the IDOT prequalification category of 
work they are performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects 
listed herein by submitting a separate Statement of Interest (SOI) for each project. 
 
All interested firms must submit through the Engineering Prequalification and Agreement 
System (EPAS).  This includes specialty firms, for items in the Professional Transportation 
Bulletin that do not have prequalification categories, i.e. firms not prequalified in the established 
prequalification categories; typical items are painting, manual rewrites, steel fabrication 
inspection, specific testing, etc. These firms must contact Carrie.Kowalski@illinois.gov to 
establish and account.  
 
The EPAS instruction manual is located on the IDOT Website under Doing Business, 
Procurements, (Engineering, Architectural & Professional Services), and then under  
Prequalification and also under Statement of Interest,: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/index   
 
Information to consider when submitting: 
 

• A brief statement of the firm’s interest in performing the work. (Should be concise to the 
point, suggest approximately 2 pages) 

 
• Color graphics/photographs, charts, graphs etc. can be used at your discretion. Make 

applicable to the requested advertisement.  
 

• Exhibit A is used to give a snap shot of the firm’s proposed staff as follows: 
o List the required key personnel to match required prequalification categories and 

any additional personnel requirements designated in the project advertisement. 
(Include firm name if work is to be completed by Subconsultant) 

o QC/QA personnel must be different individuals than the staffing, which prepared 
the documents.  

o Attach resumes of all key personnel listed in the SOI. It is recommended that 
individual resumes should not exceed two pages and must be relevant to the 
expertise required for the specific project. 

o Designate the estimated time required to complete the project using the 
personnel presented. A completion date and/or number of months to complete 
the project should also be provided. 

o Identify proposed subconsultants, item(s) of work they will perform, and the 
estimated % of work.  If a DBE Goal is in the advertisement list the DBE 
subconsultant(s), work the firm will be performing, and estimated % of the work. 
All Subconsultants must be prequalified in the area of work they will be 
performing. 

o Include Mentor Protégé data if participating. 
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Information for Submitting Statements of Interest 
(SOI) 

 
• Exhibit B  is required for Projects involving Location Design Studies 

(Reconstruction/Major Rehabilitation and New Construction/Major Reconstruction) and 
all Environmental Reports (Environmental Assessment and Environmental Impact 
Statements) EPAS prompts the user to complete form B when it is required. 

 
• Experience of the staff or firm in accomplishing similar types of work should be shown 

for only the most recent projects and should be concise and relevant to the expertise 
required for the specific project. If there are several projects with the same work 
completed, then one summary would be adequate with each location and the project 
manager noted for each. This information should be shown at the end of the SOI. 

 
• In addition to the above requirements, any other information specifically requested in the 

project advertisement should also be included in the submittal. 
 

• The Current Obligation’s information is an on line application in EPAS.  It must be 
completed before you submit the Statements of Interest.  

 
• Instructions for completing Disclosure Forms A and B are included on pages 1and 2 

immediately preceding Forms A and B. Disclosure The Disclosure Forms are a 
separate document and one set for each prime is submitted. In addition, Form B should 
not include IDOT projects, since this information is already included in the Current 
Obligations.   

 
• The Delinquent Debt is generated in the EPAS system and is submitted as a separate 

document.  Only one document, for prime and subconsultants, with all pertinent data is 
required.  Instructions are included with the Delinquent Debt.  

 
• The Disclosure of Business Operations in Iran is also a separate document.  Only one 

document for each prime is required.  Instructions are included at the bottom of the 
Disclosure of Business Operations in Iran document.  

 
• Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B, 

Delinquent Debt Certification, and Disclosure of Business Operations in Iran are required 
to be considered.   
 
Note: Actual signatures are required on the documents. Documents without actual 
signatures will be returned.  
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PROFESSIONAL TRANSPORTATION BULLETIN 

REQUIRED FORMS 

FOR 

STATEMENT OF INTEREST SUBMITTAL 

The information in all forms is required as part of all Statement of Interest submittals. The New EPAS 
application has the ability to include all the required information.  Some forms are attached, some data 
is entered into EPAS directly to generate the data for the form, and some data is entered directly and 
replaces the form.  There is an EPAS Instruction Manual for your use and can be used when completing 
the SOI in EPAS.    

Please review the EPAS manual instructions for the submittal process. 
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index  

• The BDE Current Obligations is completed in EPAS; it is not a separate document.  
• The Delinquent Debt is generated in EPAS based on the Statements of Interest applications is 

required to be completed by prime and subs and attached in the EPAS application.   
• The Disclosure forms A & B are submitted via EPAS. The form is required to be completed and 

attached separately and then attached in the EPAS Application.    
• The Disclosure of Business Operations in Iran BDE Form (BDE 2900), the form is required to be 

completed and attached separately and then attached in the EPAS Application.    

Required forms are located at http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index  under the Statement of Interest Tab.  
 

All signatures are required to be actual signatures.   

Forms without an actual signature will be returned. 
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1. Job No. D-91-086-16, FAP 346 (US 41) at Deerpath Road Storm Water Pump Station, 
Phase II Project, Lake County, Region One, District One. 
 
This project requires 15% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 29, 2016 at 2:00 P.M. at the 
Region One District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and cost estimates to facilitate the construction of electromechanical and electrical systems 
associated with the replacement and relocation of Storm Water Pumping Station 38 consisting 
of multiple main pumps with a standby pump for an approximate pump station capacity of 
approximately 10,000 gal/min and a low flow pump at the southeast quadrant of US 41 at 
Deerpath Road in the City of Lake Forest in Lake County. The standby main pump and low 
flow pump shall not be considered for the pump station capacity. The work involves equipment 
supply and property survey, architectural, plumbing, heating and ventilation, mechanical, 
electrical, lighting, security system, telecommunications, motor control, restoration of adjacent 
properties, storm water detention improvements, miscellaneous site and drainage work, pump 
station access control, structural engineering and some Phase III review of shop drawing and 
product data, as well as provide field support during construction. The demolition of the existing 
pump station will be part of a separate contract. The City of Lake Forest is accepting the 
transfer of maintenance and jurisdiction of the entire drainage infrastructure and Storm Water 
Pumping Station 38, so coordination with the City of Lake Forest and the City owned golf 
course, along with the department, will be required.  
 
The Consultant will prepare a Pump Station Report utilizing the latest pump station guidelines 
provided by the department. The department will furnish the Consultant with available microfilm 
plans, project report, hydraulic report, and any other available pertinent items. 
 
The estimated construction cost for this project is $7,700,000. The Consultant is also expected 
to review and prepare plans and documents to ensure all plans are within the framework of the 
department’s policies and procedures, local agency’s requirements, and all applicable 
manuals, pump station design criteria, Hydraulic Institute standards, and schedules.   
 
The completion date for this contract will be 24 months after authorization to proceed.  
 
Key Personnel listed in Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the work in the area of mechanical and electrical plan 
preparation documents and pump station design experience (must be an Illinois 
Licensed Professional Engineer). 
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• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer). In addition, the staff 
performing this work must be identified. 

• The person who will perform/supervise the work in the area of drainage calculations, 
preparation of Drainage Report, and preparation of proposed drainage plans (must be an 
Illinois Licensed Professional Engineer).  

• The person who will perform/supervise the work in the area of Roads and Streets, for 
preparation of roadway plans (must be an Illinois Licensed Professional Engineer).  The 
Highways (Roads and Streets) prequalification category requirement may be 
completed by Sub and/or Prime. 

• The person who will perform QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer and must be an Illinois Licensed 
Structural Engineer for structural work, with adequate plan specification and calculation 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this 
project: 

Special Studies (Pump Station)  
Special Services (Mechanical) 
Special Services (Architecture) 
Special Services (Electrical Engineering) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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2.  Job No. D-91-087-16, FAP346 (US 41) at IL 176 (Rockland Road) Storm Water Pump 
Station, Phase II Project, Lake County, Region One, District One. 

 
This project requires 15% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 29, 2016 at 10:00 A.M. at the 
Region One District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and cost estimates to facilitate the construction of electromechanical and electrical systems 
associated with the new Storm Water Pumping Station 37 multiple main pumps with a standby 
pump for a total capacity of approximately 6000 gal/min, along with a low flow pump, at the 
northeast Quadrant of US 41 at Illinois 176 (Rockland Road) in the Village of Lake Bluff in Lake 
County. The standby main pump and low flow pump shall not be considered for the pump 
station capacity. The work involves equipment supply and property survey, architectural, 
plumbing, heating and ventilation, telecommunications, electrical, mechanical, lighting, SCADA 
systems, motor control, security systems and access control, miscellaneous site work, structural 
engineering and some Phase III review of shop drawing and product data, as well as provide 
field support during construction. The future improvements to the existing Storm Water Pumping 
Station 41 southeast of the CN Railroad overpass, aesthetic treatments, demolition of an 
existing pump station, and landscaping will be included in a separate contract for the overall 
improvement the interchange. 
 
The estimated construction cost for this project is $5,500,000. The Consultant is expected to 
review and prepare plans to ensure that all plans and documents are within the framework of 
the Department’s and District One’s design policies and procedures, local agency’s 
requirements, all applicable manuals and schedules, pump station design criteria, and 
Hydraulic Institute standards. The Consultant will prepare a Pump Station Report utilizing the 
latest pump station guidelines provided by the department. The department will furnish the 
Consultant with available microfilm plans, project report, hydraulic report, and other necessary 
items.  
 
The completion date for this contract will be 24 months after authorization to proceed. 
 
Key Personnel listed in Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the work in the area of mechanical and electrical plan 
preparation documents and pump station design experience (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer). In addition, the staff 
performing this work must be identified. 
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• The person who will perform/supervise the work in the area of drainage calculations, 
preparation of Drainage Report, and preparation of proposed drainage plans (must be an 
Illinois Licensed Professional Engineer). 

 
• The person who will perform/supervise the work in the area of Roads and Streets, for 

preparation of roadway plans (must be an Illinois Licensed Professional Engineer).  The 
Highways (Roads and Streets) prequalification category requirement may be 
completed by Sub and/or Prime. 

• The person who will perform QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer and must be an Illinois Licensed 
Structural Engineer for structural work, with adequate plan specification and calculation 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this 
project: 

Special Studies (Pump Station) 
Special Services (Mechanical) 
Special Services (Architecture) 
Special Services (Electrical Engineering) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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3.  Job No. D-91-128-16, Various Traffic Signal Coordination and Timing (SCAT) Projects, 
Various Routes, Various Counties, District One.   

This project requires 10% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 3, 2016 at 9:00 A.M. at the 
Region One, District One Office in Schaumburg. 

Phase II engineering services are required for developing traffic signal coordination and timing 
(SCAT) for various systems located in District One and additional signal operation 
complaints.  Consultants may also be required to perform traffic signal design and traffic studies 
as assigned by the District’s Traffic Program Engineer. Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis. 

The department will furnish the Consultant with manuals, plans, and/or other pertinent available 
information.   

The Consultant's work may include accomplishment of one or more of the following tasks per 
Work Order for each selected location:   

• After a Work Order has been assigned, the Consultant shall have two (2) weeks to 
implement a functional interim Time-of-Day operation program. 

• Data Collection - Field collection of traffic counts, turning movements, signal phasing, 
signal timings, equipment inventory, and other data needed to quantify existing operating 
conditions and determine signal optimization alternatives. 

• Data Analysis – Using Synchro computer modelling, run the database for each of the 
selected locations.  Recommendations for optimal signal operation plans will be 
generated utilizing the existing signal equipment and equipment with minor 
recommended enhancements using the existing signal phasing and recommendations 
for improving signal phasing.  Engineering judgment will be used to select the final plan 
to be recommended for implementation. 

• Implementation - The approved Time-of-Day optimization plan will be placed in operation 
with any necessary fine-tuning adjustments.  The Traffic Responsive Program shall then 
be implemented and fine-tuned. 

• Evaluation - A study of the effectiveness of the optimization plan will be 
conducted.  Benefits will be estimated in terms of travel delay reductions, fuel savings, 
and reduction of carbon monoxide emissions.  Recommendations for further 
enhancements to the optimization plan and/or equipment modifications may be 
requested for locations where the operation is still unsatisfactory. 

• Field observation of signal operations – Identify operational problems, suggest corrective 
action and provide response to the complaint. 

• Assist the Department in the evaluation of traffic signal operation objectives, needs and 
traffic demand to determine if other signal control technologies are appropriate. 

• Perform other tasks such as signal design and traffic studies as assigned by the 
District’s Traffic Program Engineer. 

The completion date for this contract will be 60 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work necessary to prepare traffic signal coordination 
and timing optimization plans. 

• The person who has the necessary experience with traffic signal equipment and who will 
recommend equipment enhancements, implementation of the optimization plans, 
recommend any fine-tuning adjustments and will identify corrective action to address 
operational complaints. 

• The person who conducts the evaluation of the optimization plans. 

• The person(s) who is(are) responsible for establishing parameters for traffic adjusted 
operation of closed-loop signal systems, the methodology used in establishing traffic 
adjusted optimization, and a listing of prior traffic adjusted programs recently 
implemented by the individual(s).  The individual(s) must demonstrate through current 
experience in District One optimization along with the ability to set-up a closed-loop 
traffic responsive system using both volume and occupancy settings.  The individual(s) 
must demonstrate recent District One experience in the development of traffic signal 
coordination and timing, utilizing the District’s standard traffic controllers: Eagle/Siemens 
and Econolite. 

• The person who will perform QC/QA review work of all final and milestone submittal 
documents. 

Statements of interest must also include the Consultants’ relevant District One SCAT projects, 
do not list more than 10 projects, completed by the firm within the past 5 years by members of 
the Consultant’s current key personnel listed above. 

The prime firm must be prequalified in the Special Studies [Signal Coordination & Timing 
(SCAT)] category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above and a list of projects 
completed involving traffic signal coordination and timing, must be submitted electronically to 
the Central Bureau of Design and Environment through Engineering and Prequalification 
Agreement System (EPAS). 
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4.  No. C-91-011-16, Various Intersection Improvements along IL 53 for High Speed Rail, 
Phase III Project, Will County, Region One/District One.  

This project contains Federal Funds.  

This project requires 25% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 11, 2016 at 1:30 P.M. at the 
Region One/District One Office in Schaumburg. 

Phase III engineering is required to provide construction inspection for various road crossings of 
the High Speed Rail line adjacent to IL 53 and IL 129 between Hoff Rd. near Elwood and 
Division St. in Braidwood.  Work includes, but is not limited to relocation of the existing traffic 
signal at IL 113 (Main Street) and IL 129, Grade crossing roadway improvements at Center 
Street will include a roadway shift and reconstruction at IL 129, roadway improvements at the 
Coal City at-grade crossing and installation of a new interconnected traffic signal at Coal City 
and IL 53, Grade crossing roadway improvements at Division Street will include a roadway 
shifts at IL 53 and IL 129, roadway improvements of the Hoff Road at-grade crossing and 
installation of a new interconnected traffic signal at Hoff and IL 53, roadway improvements and 
relocation of the Strip Mine at-grade crossing and installation of a new interconnected traffic 
signal at Strip Mine and IL 53.  All incidental and collateral work necessary to complete the 
improvement is required. 

Teaming Agreements will not be allowed on this project. 

The department will furnish the Consultant with Plans and Specifications. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with departmental policies.  

The Consultant will provide tools of the trade. These tools will include an office computer system 
capable of running ICORS software. The Consultant will perform on-site inspection, layout 
including design changes, provide construction layout when not provided for in the contract 
plans, provide geotechnical inspection and testing, prepare records, maintain documentation, 
submit pay estimates, change orders and any other duties that would require the services of an 
engineer to complete this project on a timely basis and in accordance with State specifications. 
The anticipated construction completion date for this contract is November 30, 2017. The 
Consultant must complete and submit final measurements, calculations and final contract 
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records documents to the department no later than six (6) weeks after the completion of the 
project.  

Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer (An Illinois Licensed Professional Engineer is desired) 

• The Assistant Engineer. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number for IDOT 
Documentation of Contract Quantities) 

• The Materials Coordinator  

• The Survey Chief. 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically, using the Engineering Prequalification and Agreement System (EPAS), to the 
Central Bureau of Design and Environment. 
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5.  Job No. D-91-123-16, Various Land Survey Projects, Various Routes, Various Counties, 
Region One / District One   

This project requires 20% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 04, 2016 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase II engineering services are required for various land surveying projects throughout 
District One.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.   

The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats, and proposed right-of-way requirements as each work order is negotiated.   

The Consultant's work includes field and office resources to prepare statutory plats of highway, 
legal descriptions, and field staking of same in accordance with the Department’s Land 
Acquisition Manual and District One procedures. Some GIS and database work might also be 
required. They must also have a QA/QC plan to review internal work as well as assigned IDOT 
projects.  

The completion date for this contract will be 24 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Land Surveyor.) 

 
• The person who will perform the QA/QC review work of all milestone/work order 

submittal documents (must be an Illinois Licensed Professional Land Surveyor.) 
 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically, using the Engineering Prequalification and Agreement System (EPAS), to the 
Central Bureau of Design and Environment. 
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6.  Job No. D-91-119-16, A Project Manager (PM) Consultant is required for Phase I, II and/or 
III engineering services for IDOT Local Agency Projects, Region One, District One.  

This project requires 20% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 10, 2016 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 

The PM will support IDOT staff in managing local agency projects. This work involves working 
directly with the local agency and their consulting firms as well as other bureaus in the 
department. Work Orders under a blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.   

The selected Consultant and/or their subconsultants on this project are prohibited from 
managing contracts where either party is the prime Consultant or a subconsultant.  The selected 
firm and/or their subconsultants may not manage another firm if the relationship was reversed 
during another phase of work.  

The work anticipated for the local roads projects may include: 

• Manage and/or coordinate Local Agency preliminary engineering projects assigned, 
including Phase I reviews in accordance with IDOT and Federal standards and contract 
administration. 

• Manage and/or coordinate environmental work effort as related to assigned projects. 
• Hold regular progress meetings and briefings for IDOT including FHWA where details of 

project and progress are presented 
• Work anticipated to manage Phase II projects: 

o Schedule and hold progress meetings as required to meet target letting dates 
o Coordinate submittals with other bureaus and agencies 
o Review documents in accordance with IDOT and Federal standards 
o Perform all necessary procurement roles as required 
o Manage and track project-level cost, schedule and budget requirements 
o Coordination with program-level and assigned project-level controls personnel 

• Work anticipated for Project Control and Administration 
o Preparation and review documents for federal, state and MFT reimbursements 
o Maintenance of various status reports for administrative coordination with other 

bureaus or local agencies. 
o Updated records of Project Control Numbers and provide them as needed 
o Prepare, review and record joint agreements and engineering agreements 
o Process invoice reimbursements and maintain related records. 
o Assist others in preparing executive reports 
o Any other work as may be required to complete local roads projects 

The completion date for this contract will be 60 months after authorization to proceed.  
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Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person(s) who will perform the duties of Project Engineer, those individuals in 

charge who is directly involved in the development of the contract documents (must be 
an Illinois Licensed Professional Engineer). 

The prime firm must be prequalified in the following categories to be considered for this project:   

Highways (Roads and Streets) 
Structures - Highway: Typical 
Location/Design Studies (Reconstruction/Major Rehabilitation) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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7.  Job No. C-91-113-16; Various Quality Assurance Aggregate/HMA/PCC Projects, Various 
Routes, Various Counties, Region One, District One 

This project requires 20% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts.  

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 3, 2016 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 

Phase III engineering services are required to perform the quality assurance responsibilities of 
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation 
Control System (AGCS), Recycled Asphalt Paving (RAP) testing, Recycled Asphalt Shingles 
(RAS) testing, pipe and precast producers and prestressed and precast producers. Services 
and responsibilities include structural steel and miscellaneous materials inspection at various 
sources or jobsites, Independent Assurance sampling and testing for the department for both 
HMA and PCC according to Federal guidelines at both plants and jobsites. Work orders under 
the blanket agreement will be negotiated and authorized by the department on an as needed 
basis. 

Additional services and responsibilities include quality assurance inspection of prestressed and 
precast producers at plants and jobsites, review and processing of test data and reports. The 
project includes Complete Quality Assurance Testing in accordance with The Standard 
Specifications for Road and Bridge Construction, Manual for Fabrication of Precast Prestressed 
Concrete Products, Policy Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3 and any 
appropriate contract special provisions and plan notes or details.  

The department will furnish the Consultant with daily assignments to various construction 
jobsites, bituminous or concrete plants, quarry field offices, District Lab facilities and pre-
stressed and precast facilities and various producers and suppliers of structural steel and 
miscellaneous materials.  

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their sub-consultants, on the same project or on material coming from the 
same plant is prohibited. At the negotiation meeting, the prime Consultant and 
subconsultants(s) will disclose all current relationships with contractors. 
 
The Consultant's work includes plant and on-site inspections, sampling and material testing. 
The Consultant will carry out quality assurance duties as defined in the construction contract, 
Manual for Fabrication of Precast Prestressed Concrete Products, Policy Memorandums 11-
08.2, 19-08.1, 25-08.5, 28-10.3 and the Consultant agreement. The Consultant will maintain 
records and submit documentation of QC and QA activities required by the construction 
contract, Manual for Fabrication of Precast Prestressed Concrete Products,Policy 
Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3. 

The completion date for this contract will be 48 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer who will assume duties as Project Manager for all aspects of the 
work (must be an Illinois Licensed Professional Engineer). 

• The person(s) who will be in charge of QA Lab and Field Testing. 

• QC/QA Level 1, Level 2 and Level 3 (HMA and PCC) Certified Testing Technicians. 

• ACI Grade 1 and PCI Level 1 and Level 2 Certified Testing Technicians. 

• The Materials QA Technician. 

• Structural Steel and Miscellaneous Materials Source Inspector 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate. Include 
the Documentation Certificate Number for IDOT Class) 

The Certificates of completion for required training courses must be included in the Statement of 
Interest for the staff presented.  

The prime firm must be prequalified in the following categories to be considered for this project: 

Special Services (Quality Assurance: HMA & Aggregate) 
Special Services (Quality Assurance: PCC & Aggregate) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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8.  Job No. D-91-103-16, Various Hazardous Waste Assessments, Various Routes, Various 
Counties, Region One, District One. 

 
This project requires 10% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant selected for this project, and all subconsultants the prime Consultant will be 
using, are scheduled to attend a negotiation meeting on February 4, 2016 at 9:00 A.M. at the 
Region One, District One office in Schaumburg. 
 
The department has contracted with the Illinois State Geological Survey (ISGS) to conduct 
preliminary environmental site assessments (PESA's) of property proposed for highway use. 
ISGS conducts land-use history investigations; researches federal, state, and local records; 
conducts field surveys; and determines if the property contains recognized environmental 
conditions (RECs), de minimis conditions, or no RECs.   Work orders under a blanket 
agreement will be negotiated and authorized by the department on an as needed basis.   
 
Based on PESA results, districts work with the Environment Section of the Bureau of Design 
and Environment (BDE) to decide whether additional analyses or other remediation actions are 
necessary.  
 
Engineering services are required to perform "Preliminary Site Investigations" (PSI's), and when 
necessary Detailed Site Investigations (DSI's) which are identical to CERCLA RI/FS's.  PSI's will 
entail investigations of sites potentially containing regulated substances.  A variety of sites may 
be investigated (e.g., old, abandoned, or improperly closed dumps, chemical manufacturing 
sites, metal plating / fabricating sites, dry cleaning/service stations, storage tank sites and 
buildings, structures containing potential contamination, spills in IDOT yards, and screening for 
the presence of radionuclides).  
 
Also, provisions for laboratory and field testing including geophysical surveys when needed will 
be required for a wide variety of regulated substances including but not limited to: soil and water 
quality parameters including contaminants i.e., PCB's, pesticides, heavy metals, organics and 
radioactive wastes.   
 
Additional work will include conducting surveys and testing, if applicable, of stored materials, 
tank contents, and containers to determine whether hazardous waste, special waste, hazardous 
materials, or other regulated substances are present, conducting environmental compliance 
audits and developing or maintaining environmental management systems. 
 
The department will furnish the Consultant with the PESA and, as available, Project Reports, 
field survey data, soil survey data, and plans of the existing and proposed transportation facility. 
Evaluation, summarization, engineering analysis, and reporting on PSI's, DSI's, laboratory 
analysis and survey work are included as an important part of this work.  
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ANTICIPATED WORK SUMMARIES FOR THE VARIOUS TYPES OF POSSIBLE WASTE 
ASSESSMENTS:  
 
POTENTIAL WASTE SITES INCLUDING UST-LUST SITES 
Engineering services are required to perform Preliminary Site Investigations (PSI) and on 
occasion, Details Site Investigations (RI/FS’s and RCRA assessments), plus projects requiring 
remedial design, which may include underground storage tank (UST) removal, and construction 
oversight of sites suspected to contain regulated substances, UST and leaking tanks (LUST), 
and/or unsecured materials of concern.  The PSI's are to include verification of subsurface 
geologic and hydrologic conditions, identification of chemical contamination and identification of 
the extent of chemical contamination, when feasible. 
 
PSI investigations include items of work such as work plans, health and safety plans, surface 
geophysical investigations, trenching, drilling, sampling, chemical analysis, and 
reporting.  Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant.  
 
Following the completion of on-site activities, the firm will compile and evaluate the data and 
condition of each investigated property. Soil and groundwater analytical results will be 
compared to the applicable remediation objectives for the maximum allowable concentrations of 
chemical constituents in uncontaminated soil used as fill material at regulated fill operations 
(MAC) (35 Illinois Administrative Code (IAC) 1100.605 Subpart F and Title 35 IAC Part 742, 
Tiered Approach to Corrective Action Objectives (TACO).   
 
For example, the PSI report will include an estimate of total volume of impacted soil exceeding 
MAC table and groundwater exceeding TACO remediation objectives.  If potentially impacted 
soil and / or groundwater are encountered, an approach for the management and, if necessary, 
the off-site disposal of these materials will be presented.  Approximate volume estimates and 
associated cost estimates for transportation and disposal will be developed and presented 
based on information gathered during the scope of this PSI, as well as measures to reduce 
potential construction worker exposures to soil exceeding ingestion or inhalation reference 
concentrations.   Recommendations for further investigation will be presented if it is necessary 
to more accurately define the extent of contamination. 
 
As a task is identified, the department will request the Consultant to prepare an outline of the 
work phases and technical approach, personnel requirements, detailed cost breakdown, and a 
schedule that is consistent with the task request.  When a task order is awarded for 
investigation, the Consultant will be fully responsible for the sampling, testing and reporting. 
 
For performance of this work, the Consultant will be required to assign the necessary full-time 
staff described in its Statement of Interest and, in many cases (except emergency response 
oversight), to respond with a draft work plan within 15 working days of tasking, conduct field 
work within ten working days after authority to proceed, prepare the draft report within three 
months after the authority to proceed, and complete the final report two weeks following IDOT 
comments.  For emergency response oversight, the Consultant will be required to respond 
within four hours. The DEPARTMENT will typically assign a target final report completion date 
to each work order. Assuming sufficient lead time has been provided by the district, the 
DEPARTMENT will normally request submittal of the final report no later than eight to 17 weeks 
prior to the anticipated letting date.   
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The Consultant will be required to prepare IEPA LPC-663 forms (Uncontaminated Soil 
Certification for Use of Uncontaminated Soil as Fill in a CCDD or Uncontaminated Soil Fill 
Operation [USFO]). This certification form is used by professional engineers and professional 
geologists to certify, pursuant to 35 Ill. Adm. Code 1100.205(a)(1)(B), that soil is 
uncontaminated soil and is within a pH range of 6.25 and 9.0, inclusive. The firm’s professional 
engineer or professional geologist will be required, when necessary based on results of the PSI, 
to stamp and sign the LPC-663 forms. 
 
MISCELLANEOUS SURVEYS AND TESTING 
Engineering services to perform environmental surveys and/or testing on an as-needed basis 
will include assignments such as conducting surveys and testing of stored materials, tank 
contents, containers, and environmental media (e.g., surface water, soil, air, and 
groundwater).  The work may also include assignments such as reviewing and evaluating 
existing property-specific information, providing technical expertise on an as-needed basis, 
corrective actions in order to achieve “No Further Remediation” clearance, and other ad hoc 
environmental-related tasks within the scope of services normally provided by a hazardous 
waste Consultant.   
 
EMERGENCY RESPONSE OVERSIGHT 
Engineering services are required to perform emergency response oversight.  Oversight shall 
include but not be limited to review of health and safety plans, drilling, sampling, chemical 
analysis, waste classification, reporting and coordinating the release with the proper authorities 
(IEPA, IEMA, U.S. EPA, Army Corps of Engineers and/or other State or Federal 
Agencies).  Laboratory testing, including quality assurance/quality control is considered to be 
the responsibility of the Consultant.  The Consultant should be prepared to perform any task to 
minimize the release and cleanup.  The goal of these work assignments is to obtain closure for 
the release from the proper State and Federal Agencies.  
 
ENVIRONMENTAL PLANS FOR DEPARTMENT OPERATIONS FACILITIES 
Engineering services may be required to review current department operational facilities on 
current practices that impact the environment, investigate past practices and make 
recommendations for mitigation and improvements.  Assist with the development of an 
environmental management system, which will provide a framework for practices, procedures 
and processes to manage the Bureau of Operations’ Environmental Program. 
 
EXTRANET 
To help the Department facilitate review of work plans and PSI reports and project tracking, the 
Consultant will be required to upload all information regarding each work order and to provide 
any technical assistant necessary to ISGS in the maintenance of the extranet site hosted by 
ISGS.  Information uploaded shall include but not be limited to draft and final work plans, draft 
and final PSI reports, budget information, analytical results, site location maps, site 
photographs, and progress reports. 
 
CONFIDENTIALITY 
(1) Unless otherwise directed by IDOT, the Consultant shall hold all information provided by 

IDOT and the results of the work performed by the Consultant confidential and shall not 
disclose the same to any third party except where required by governmental regulatory 
agencies or as otherwise required by law. Documents shall be marked “Confidential,” 
“Attorney Work Product,” “Attorney-Client Privileged,” or as directed by IDOT.  The 
confidentiality provisions herein shall survive any termination or expiration of this 
agreement.  The Consultant shall retain the right to disclose necessary information for 
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financial, tax and insurance audits as required, subject to a confidentiality agreement with 
the auditor. Specific information concerning the work performed will not be disclosed without 
IDOT’s prior approval. 

(2) It is understood that:  (i) you will make a reasonable effort to be available upon reasonable 
advance notice; (ii) you will keep confidential all information obtained, or analyses 
developed, in connection with this litigation or any related litigations with respect to which we 
may seek your advice and counsel; (iii) you will use such confidential information solely in 
connection with your engagement by IDOT; (iv) you will preserve any written materials, 
including e-mails generated or received by you in connection with this engagement, as such 
materials are potentially discoverable in litigation; (v) you will not in the future consult for, or 
otherwise represent, any other person or  entity with an interest adverse to IDOT’s interests 
in or concerning the pending litigation, or the events or occurrences out of which the 
pending litigation arises; and (vi) you will keep confidential your retention by IDOT, unless 
and until you are identified in court papers as a testifying expert or we otherwise authorize 
you to breach this confidentiality. 

(3) It is specifically understood that if you are later designated a testifying expert, all documents 
that you create may become discoverable, including drafts and notes prepared prior to the 
time that your opinion or report is finalized. 

 
Therefore, you agree that:  (i) you will not prepare any draft opinion or  report without our 
consent (regardless of whether the draft is for internal purposes or to share with others); (ii) you 
will not share any draft opinion or report, or any notes, with any other person without our 
consent; (iii) every draft opinion or report will bear the following legend:  ‘THIS IS A 
PRELIMINARY DRAFT.  IT HAS BEEN PREPARED BASED ON PRELIMINARY 
INFORMATION AND ASSUMPTIONS.  NO ONE MAY RELY ON THIS DRAFT.  IT IS 
SUBJECT TO CHANGE AS ADDITIONAL INFORMATION BECOMES AVAILABLE OR IS 
CLARIFIED’; (iv) all notebooks or individual pages of notes will bear the following legend: 
‘THESE NOTES ARE INCOMPLETE AND HAVE BEEN PREPARED FOR PERSONAL USE 
ONLY.  NO ONE MAY RELY ON THEM FOR ANY PURPOSES.  IT IS SUBJECT TO CHANGE 
AS ADDITIONAL INFORMATION BECOMES AVAILABLE OR IS CLARIFIED’. 
 
The completion date for this contract (excluding emergency response oversight) will be 96 
months after authorization to proceed.  
 
Statements of Interest must include the following: 

1. The location of the office from which the majority of work on this project will be 
performed and managed. 

2. An organization chart showing the Administrative / Managerial Staff of the office and a 
flow chart of key Technical / Professional Staff, including field and risk assessment staff 
that will be assigned to this project.  Similarly, information of subconsultants' location/ 
organization should be provided. 

3. The name of the laboratory that will be used for this project.  The selected firm must 
have the capability of using either in-house or subcontracted laboratory facilities which 
are qualified to work on IEPA sites.  The laboratory shall have an approved IEPA quality 
assurance plan and follow that plan in performing the analyses.  

4. A statement of your firm's ability to do the work in-house, or if necessary, what work is to 
be subcontracted.  Indicate item(s) of work, which would be subcontracted, and the 
proposed subcontractor(s).  

5. A description of your mobilization plan to be used upon notification that a work order has 
been authorized. 
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6. A discussion of your organizational and management practices to maintain established 
schedules, avoid cost overruns, and inform IDOT of the status of work orders. 

 
The prime firm must be prequalified in the Special Services (Hazardous Waste - Advance) 
category and be familiar with IDOT contracts.   
 
The chosen firm will have a wide range of experience and sufficient breadth and depth to 
adroitly handle anything in the special waste/hazardous waste field. The firm will have expert 
staff to minimize the start-up learning curve for work under this PTB. Previous experience and 
knowledge on IDOT projects is not necessarily required.  Some work will involve experience 
equivalent to the Special Services, Hazardous Waste-Simple prequalification category. 
 
Firms will be evaluated on their ability to comprehend the scope of work, as evidenced by their 
statements of interest and prequalification packages, the quality and experience of their 
assigned staff; team organization, management and responsiveness; and management and 
data quality assurances as evidenced by laboratory procedures.  The mobilization plan in the 
SOI will provide sufficient detail to demonstrate understanding of the process. 
 
Additionally, the firm must comply with the following: 

• Use laboratory facilities that are accredited by the IEPA under 35 Illinois Administrative 
Code 186. 

• Use appropriately licensed and certified equipment and appropriately licensed and 
registered subconsultants. 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification System (EPAS). 
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9.  Job No. C-91-010-16; US 45 (Milburn Bypass), North of Milburn Road to North of Grass 
Lake Road, Phase III Project, Lake County, Region One/District One.  

This project requires 25% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts.  

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 11, 2016, at 9:00 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase III engineering is required to provide construction inspection services for the 
improvement of US 45 (Milburn Bypass): N. of Milburn Road to N. of Grass Lake Road.  Work 
includes, but is not limited to, a west bypass of US 45 (US 45 Bypass) from Country Place Road 
to Independence Boulevard.  US 45 Bypass will be a four lane concrete roadway with curb and 
gutter and barrier median.  Grass Lake Road will be widened and re-aligned to the south to 
meet the intersection of Millburn Road at existing US 45.  A new traffic signal will be installed at 
relocated US 45 and Grass Lake Road.  Approximately 1,200 feet north of Country Place, 
existing US 45 will “tee” into the US 45 Bypass creating a new intersection on the south.  On the 
north, existing US 45 will end at a cul-de-sac north of Independence Boulevard.  Also included 
is all incidental and collateral work necessary to complete the improvement. 

The following structures may be included: 

• S.N. 049-0610   (US 45 over Mill Creek) 
• S.N. 049-0611   (US 45 over Tributary to Milburn Creek) 
• S.N. 049-C006   (US 45 over Tributary to Milburn Creek) 
• S.N. 049-C007   (US 45 over Tributary to Milburn Creek) 

The department will furnish the Consultant with Plans and Specifications. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies.  

The Consultant will provide tools of the trade. These tools will include an office computer system 
capable of running ICORS software. The Consultant will perform on-site inspection, layout 
including design changes, provide construction layout when not provided for in the contract 
plans, provide geotechnical inspection and testing, prepare records, maintain documentation, 
submit pay estimates, change orders and any other duties that would require the services of an 
engineer to complete this project on a timely basis and in accordance with State specifications. 
The anticipated construction completion date for this contract is October 31, 2017. The 
Consultant must complete and submit final measurements, calculations and final contract 
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records documents to the department no later than six (6) weeks after the completion of the 
project.  

Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer (An Illinois Licensed Professional Engineer is desired) 

• The Assistant Engineer. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number for IDOT 
Documentation of Contract Quantities) 

• The Materials Coordinator  

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

• Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)  

• The Survey Chief. 
 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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10.  Job No. C-91-127-16, Various Construction Program Management for Phase III Projects, 
Region One, District One. 

This project requires 25% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts.  

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 11, 2016 at 10:00 A.M. at the 
Region One, District One office in Schaumburg. 

A Project Manager (PM) Consultant is required for Phase III engineering services as well as 
Four (4) to Twelve (12) Field Inspectors and Two (2) to Four (4) Technical Office Staff to 
support IDOT staff in various construction duties.  

Work on this contract will be performed by Field Inspectors who will assist department resident 
engineers/technicians on various construction projects throughout the District One 
area.  Services are anticipated to be required during the 2016, 2017, 2018, and 2019 
construction seasons. Typical assignments would include, but are not limited, to, general 
construction inspection, project finalization, and documentation, including PCC & bituminous 
concrete paving operations, drainage, patching, bridge structures, bridge painting and providing 
general assistance as a member of a field crew.  Survey/layout services may be required. The 
consultant may have to create and/ or maintain a website for a Phase III projects. This work 
may be in either English or metric units. 

In addition, this contract will require Technical Office Staff to support District One’s Bureau of 
Construction Office Staff.  Services are anticipated to be required during the 2016, 2017, 2018, 
and 2019 construction seasons.  Work includes but are not limited, assist Project Control 
Managers in finalizing contracts, checking force accounts bills, processing authorizations of 
contract changes, assist Construction Operations Manager, tracking and helping solve material 
deficiencies issues, monitoring of project status. 

Teaming Agreements will not be allowed on this project. 

The department will furnish the Consultant with contract plans and specifications.   

The Consultants work includes but is not limited to providing staff, and vehicles for personnel 
use on construction sites and for traveling between projects. The duration of time spent at a 
single location would vary as a function of work assignment needs.  

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The personnel shall have a good working knowledge of Department Specifications for Road and 
Bridge Construction, the Department Construction Manual and documentation and in inspection 
procedures. The completion date for this contract will be 36 months after authorization to 
proceed. 
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Key personnel listed on Exhibit A for this project must include: 

• Project Manager 

• Inspectors (A current IDOT Construction Documentation Certificate is desired) 

• Technical Office Staff 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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11.  Job No. C-94-011-16, Construction Inspection, Various Routes, Various Counties, Region 
Three/District Four. 

This project requires 25% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using is scheduled to attend a negotiation meeting on February 1, 2016 at 10:30 A.M. at the 
Region Three/District Four Office in Peoria.  

Phase III engineering services are required for the inspection, supervision, material testing, 
certification, documentation, and field inspection for roadway rehabilitation projects throughout 
District Four.  The various types of jobs to be staffed by Consultants will be, but are not limited 
to, route and seal, patching, traffic signals, landscaping, milling and resurfacing, bridge 
construction/repairs and pavement marking. Work Orders under the blanket agreement will be 
negotiated authorized by the department on an as needed basis. 

The Consultant will also be asked to furnish approved personnel to assist a District Resident 
Engineer/Technician on various projects.  The Consultant will be required to perform on-site 
inspection, verification of contractor staking, maintain documentation, and any other duties that 
would be required by the Resident Engineer/Technician to complete these projects on a timely 
basis and in accordance with the State Specifications and Guidelines. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 

The Consultant shall be required to furnish a laptop computer equal to the latest type used by 
Region Three/District Four for each project.  Illinois Construction Records System (ICORS) 
software will be provided for downloading on the Consultant’s computer. 

The Consultant may also be asked to continue the implementation of an existing Independent 
Weight Check program within the District.  If this becomes necessary, the Consultant will be 
trained on how to manage the program and instructed on what correspondence will be required. 

The Consultant must complete and submit final measurements, calculations, field books, and all 
other contract record documents to the department no later than 30 days after final inspection of 
the project.  

The completion date for this project will be 60 months after authorization to proceed.   

Key personnel listed on Exhibit A for this project must include: 
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• The Liaison Engineer who will assume all duties as Project Manager for all aspects of 
the work (must be an Illinois Licensed Professional Engineer). 

• The Resident Engineer(s)/Construction Inspector(s) (with current IDOT Construction 
Documentation certificate). 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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12.  Job No. P-94-003-16 Various Surveys, Various Routes, Various Counties, Region 
Three/District Four 

This project requires 25% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on February 3, 2016 at 10:30 A.M. at 
the Region Three/District Four Office in Peoria. 

Phase I/II land and route surveying services are required for various design and land acquisition 
projects throughout District Four. Work Orders under the blanket agreement will be negotiated 
authorized by the department on an as needed basis. 

The department will provide any existing plans, R.O.W. documents, and/or other pertinent data 
required for the completion of individual projects. 

The completion date for this project will be 72 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Land Surveyor.) 

 
• The person who will perform the QA/QC review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Land Surveyor.) 
 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically, using the Engineering Prequalification and Agreement System (EPAS), to the 
Central Bureau of Design and Environment. 
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13. Job No. D-96-013-16, Various Surveys, Various Routes, Various Counties, Region 
Four/District 6 

This project requires 10% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on February 03, 2016 at 10:00 
A.M. in the Region Four/District 6 Office in Springfield. 

Engineering services are required for miscellaneous surveys throughout District 6.  It is 
anticipated this contract will include approximately eight (8) such surveys during Fiscal Year 
2016.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as needed basis. 

The department will furnish the Consultant with as-built construction plans, directions on 
completing the surveys, and any other available data. 

The Consultant’s work may include, but is not limited to, route surveys, bridge and hydraulic 
surveys, right-of-way staking, soil boring stake outs and land surveys.  

The completion date for this contract will be 36 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include:  

• The person who will assume the duties of the project manager for all aspects of the work 
documents must be an Illinois licensed Land Surveyor.  

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Land Surveyor with adequate experience). 

The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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14.  Job No. C-96-019-16, Various Phase III Projects, Various Routes, Various Counties, 
Region Four/District Six. 

This project requires 20% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on February 24, 2016 at 10:00 A.M., at 
the Region Four/District Six Construction Annex Office in Springfield. 

Phase III construction engineering services are required to provide construction inspection, 
supervision, engineering layout, on-site inspection, maintenance of records and documentation, 
on-site material testing, and/or quality assurance testing for various projects throughout District 
Six.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on as needed basis.  Work may be in either English or metric units. 

The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff provided to supplement the department’s staff. 

The Consultant may be required to furnish a liaison Resident Engineer to work directly with the 
IDOT Resident Engineer and provide staff to perform the engineering services required for 
these projects or provide staff to supplement the department staff.  The Consultant’s work force 
shall be adequate to allow completion of these projects in a timely manner and in accordance 
with the department’s Standard Specifications for Road and Bridge Construction.  The 
Consultant will be required to furnish all of the construction supervision, engineering layout, on-
site inspection, maintenance of records and documentation, on-site material testing, quality 
assurance testing, and perform other duties as directed by the IDOT Resident Engineer. 

Quality Assurance (QA) oversight and Contractors Quality Control (QC) by the same consultant 
or one of their sub-consultants on the same project or on material coming in from the same 
plant are prohibited.  At the negotiation meeting, the prime Consultant, and sub-consultant(s) 
will disclose all current relationships with contractors. 

The department will furnish the Consultant with plans and specifications. 

The Consultant’s work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project.  The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the department policies for this project. 

The estimated construction costs for these projects may range from $100,000 to 
$80,000,000.  The various projects are scheduled for construction during the calendar year 
2016, 2017, and 2018 construction seasons.   

The completion date for this contract will be 36 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 

• The Documentation Technician(s).  The person(s) actively performing the documentation 
on the project must possess a current IDOT Construction Documentation 
certificate.  Include the Documentation Certificate Number for IDOT Documentation 
of Contract Quantities. 

• Construction Inspectors.  Inspectors should be familiar with IDOT inspection duties and 
requirements.  The construction inspectors should be capable of performing geometric 
and physical layout as needed for construction purposes.  Knowledge in the area of Hot 
Mix Asphalt (HMA), Portland Cement Concrete (PCC) and soils training are required.   

• The person(s) actively performing as the construction inspectors on the project must 
possess a current IDOT Construction Documentation certificate.  Include the 
Documentation Certificate Number for IDOT Documentation of Contract 
Quantities. 

The prime firm must be prequalified in Special Services (Construction Inspection) to be 
considered for this project.   

Statements of Interest, including resumes of the key people noted above, must be submitted 
concurrently to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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15  Job No. R-96-005-15, Various Surveys, Various Routes, Various Counties, Region 
Four/District 6 

This project requires 10% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on February 03, 2016 at 11:00 
A.M. in the Region Four/District 6 Office in Springfield. 

Engineering services are required for miscellaneous surveys throughout District 6.  It is 
anticipated this contract will include approximately eight (8) such surveys during Fiscal Year 
2016.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as needed basis. 

The department will furnish the Consultant with as-built construction plans, directions on 
completing the surveys, and any other available data. 

The Consultant’s work may include, but is not limited to, route surveys, bridge and hydraulic 
surveys, right-of-way staking, soil boring stake outs and land surveys.  

The completion date for this contract will be 36 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include:  

• The person who will assume the duties of the project manager for all aspects of the work 
documents must be an Illinois licensed Land Surveyor.  

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Land Surveyor with adequate experience). 

The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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16.  Job No. D-97-006-16; Various Phase I/II Projects, Various Routes, Various Counties, 
Region Four, District Seven. 

This project requires 15% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on February 3, 2016 at 1:30 
P.M. in the Region Four, District Seven Office in Effingham. 
 
Phase I/II engineering services are required for various projects throughout District Seven. Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis. All work for this project may be in English or metric units. 
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic 
analysis, geometric studies, preparing bridge condition reports, and preparing project reports 
(categorical exclusion projects only).  This work will include data collection, development of 
alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary.  
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. No work on these projects is to occur until the work order is assigned.  
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction costs of each project may range from $100,000 to $5,000,000. It is 
anticipated that this contract will include approximately 3 to 15 different projects. The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 48 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

• The person(s) who will perform the duties of Project Engineer who will be directly 
involved and responsible in the development of the reports and/or plans (must be an 
Illinois Licensed Professional Engineer) 
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• The person who will be in charge of surveys (must be an Illinois Licensed Land 
Surveyor).Surveying prequalification category requirement may be completed by Sub 
and/or Prime. 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads & Streets) 
Location Design Studies (Rehabilitation) 
Structures (Highway: Typical) 
Hydraulic Reports (Waterways: Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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17.  Job No. C-98-031-16; Various Construction Inspection Projects, Various Routes, Various 
Counties, Region 5/District 8. 

 
This project requires 20% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on February 10, 2016 at 10:00 A.M.  at 
the Region 5/District 8 office in Collinsville. 
 
Phase III engineering services are required for construction inspection, supervision, engineering 
layout, material testing, and record maintenance throughout District 8.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis. 
All work for this project may be in either English or metric units.  
 
The department will furnish the Consultant with the construction plans and specifications. 
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff.  The Consultant may be required to furnish a liaison Resident Engineer to work 
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services 
required for these projects or provide staff to supplement the Department’s staff.  The 
Consultant’s work force shall be adequate to allow completion of these projects in a timely 
manner and in accordance with the Department’s Standard Specifications for Road and Bridge 
Construction.  The Consultant will be required to furnish all of the construction supervision, 
engineering layout, on-site inspection, maintenance of records and documentation, and perform 
other duties as directed by the engineer.  
 
The Consultant will provide tools of the trade.  The Consultant will perform on-site inspection 
and provide construction layout as directed by the engineer.  The Consultant will also maintain 
records and documentation and perform any other duties as directed by the engineer to 
complete this project on a timely basis in accordance with the Department’s Standard 
Specifications for Road and Bridge Construction. 
 
The Consultant may be required to furnish a laptop computer equal to the latest type used by 
Region 5/District 8 for each project.  Illinois Construction Records System (ICORS software will 
be provided for downloading on the Consultant’s computer. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their sub-consultants, on the same project or on material coming from the 
same plant is prohibited. At the negotiation meeting, the prime Consultant and 
subconsultants(s) will disclose all current relationships with contractors. 
 
The estimated construction cost of these projects may range from $500,000 to $5,000,000.  The 
Consultant must complete and submit final measurements, calculations, and contract record 
documentation to the department no later than six (6) weeks after completion of each project as 
required.  The various projects are scheduled for construction from 2016 through the 2018 
construction seasons.  The completion date for this contract will be 24 months after 
authorization to proceed.   
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Key personnel listed on Exhibit A for this project must include: 

• The Liaison Resident Engineer 

• The Materials Coordinator include specific details of aggregate source certification, 
bituminous, and/or PCC QC/QA training, and details of past experience with materials 
inspection 

• Concrete/Bituminous Proportioning Technicians include specific details of aggregate 
source certification, bituminous, and/or PCC QC/QA training, and details of past 
experience with materials inspection 

• The Document Technician (the person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT Documentation of Contract 
Quantities.) 

• The Materials QA Technician 

• Nuclear Density Inspector, include evidence of appropriate QC/QA density training 

• The Survey Chief 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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18.  Job No. R-99-003-16 Various Survey Projects & Survey Project Management, Various 
Routes, Various Counties, and Region Five/District Nine 
 
This project requires 15% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime 
Consultant will be using are scheduled to attend a negotiation meeting on January 29, 2016 at 
9:00 A.M. at the Region Five/District Nine Office in Carbondale. 
 
Phase I/II surveying services are required for various design and land acquisition 
projects throughout District Nine. Work Orders under the blanket agreement will be negotiated 
and authorized by the department on an as-needed basis. 
 
The department will provide any existing plans, R.O.W. documents, or other 
pertinent data required for the completion of individual projects. The Consultant Project 
Manager (PM) will supervise, manage, and direct field crew and office personnel in the 
completion of survey work. The PM and their staff will be expected to perform work similar to an 
IDOT Chief of Surveys and/or Plats & Plans Supervisor. The PM and their staff will be expected 
to perform the work in the district offices.  The PM will sign plats prepared under supervision, as 
well as, in-house time keeping records.    
 
The completion date for this project will be 60 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Land Surveyor.) 

 
• The person who will be in charge of Surveys (must be an Illinois Licensed Professional 

Land Surveyor). 
 

• The person who will be in charge of Quality Control (must be an Illinois Licensed 
Professional Land Surveyor). 

 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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19.  Job No. D-99-010-16, Phase I/Phase II work for Various Projects, Various Routes, Various 
Counties, Region Five/District Nine 

This project requires 20% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts. 

The Complexity Factor for this project is 0.  

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on February 02, 2016 at 10:00 A.M. at 
the Region Five/District Nine office in Carbondale. 

Phase I and/or II engineering services are required for the preparation of Phase I Project 
Reports, Bridge Condition Reports, Hydraulic Reports, TS&L’s, and the preparation of 
preliminary and final contract plans for roadway projects and replacement, rehabilitation or 
repair of various structures within the District.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis. 

Phase I engineering services the Consultant's work may include, but is not limited to, data 
collection, Bridge Condition Reports, Hydraulic Reports, Structure Reports, type, size and 
location drawings, ground and hydraulic surveys, cost estimates, right of way 
information,  environmental consequences and related work necessary to produce Project 
Reports for bridge or roadway projects.  

Phase II work may include preparation of pre-final and final construction plans for bridge or 
roadway projects. 

The department will furnish traffic data, accident statistics, existing right-of-way plans, 
foundation borings where required, available as-built construction plans, one benchmark at each 
existing structure and a staked centerline of existing roadway. 

The Consultant’s work may consist of either complete projects or a portion of the total 
engineering required for a certain project.  The completion date for this contract will be 72 
months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will assume the duties of Project Engineer, that individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Hydraulic Analyses (must be and Illinois Licensed Professional 
Engineer). 
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• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

• The person who will be in charge of surveys (must be an Illinois Licensed Professional 
Land Surveyor). Surveying prequalification category requirement may be completed by 
Sub and/or Prime. 

The prime firm must be prequalified in the following categories to be considered for this project: 

Location/Design Studies (Rehabilitation) 
Structures (Highway: Typical) 
Highways (Roads and Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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20. Job No. Aero-2: Update the current 2012 State Aviation Specification, Bureau of Airport 
Engineering. 

This project contains Federal Funds.  

The Complexity Factor for this project is 0.  

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on March 01, 2016 at 1:00 P.M. at the 
Bureau of Airport Engineering Office in Springfield. 
 
The Federal Aviation Administration (FAA) recommends the guidelines and specifications for 
materials and methods used in the construction of airports in Advisory Circular (AC) 150/5370-
10G (7/21/2014) Standards for Specifying Construction of Airports (FAA Specification).  Use of 
this AC is mandatory for all projects funded with federal grant monies through the Airport 
Improvement Program (AIP).  “For State specifications, the standards should be developed into 
specifications for a particular State. On approval by the FAA, these State specifications may be 
incorporated in construction contracts by reference.” 
 
The Illinois Department of Transportation (IDOT), Division of Aeronautics (Aeronautics) is 
seeking approval from the FAA for the continued use of the State Aviation Specification for all 
AIP funded projects. 
 
Consulting engineering services are required to update the current 2012 State Aviation 
Specification, coordinate the review, and obtain approval for the 2016 Standard Specifications 
for Construction of Airports in Illinois.  
 
The current 2012 Standard Specifications for Construction of Airports in Illinois may be 
accessed at the following link: 

 
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-Guides-&-
Handbooks/Aero/New%20Spec%20Book%20(effective%204-1-2012).pdf 

 
The Standard Specifications for Construction of Airports in Illinois (State Aviation Specification) 
is tailored in the FAA Specification format and is consistent the following APPLICABLE 
DOCUMENTS: 
 
AC 150/5320-6, Airport Pavement Design and Evaluation 
AC 150/5300-13, Airport Design 
AC 150/5320-5, Surface Drainage Design 
AC 150/5370-10, Standards for Specifying Construction of Airports 
Order 5100.38, Airport Improvement Program (AIP) Handbook 
Order 5300.1, Modifications to Agency Airport Design, Construction, and 
Equipment Standards 
 
The State Aviation Specification is not an adaptation of the state highway specifications, but 
rather a narrowly focused and unique airport specification that provides standardization for 
construction practices, materials, and testing methods across all projects throughout the state. 
The State Aviation Specification closely parallels the terminology and structure of the FAA 
Specification while meeting the intent and specificity of applicable sections of the FAA 
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Specification, and in numerous instances, improves upon the requirements for circumstances 
unique to Illinois. 

The following tasks are anticipated for this project: 
 

1. Project Kick-Off Meeting.  The project will begin with a kick-off meeting. During this 
meeting, the final scope of work and work schedule will be discussed and approved that 
will meet the Aeronautics’ specific needs and requirements with respect to the 
development of the State Aviation Specification.  Each deliverable will be discussed in 
detail, so everyone will have an understanding of the schedule and final product(s) 
expected from this project.  

2. Progress Update Meetings.  The Consultant will update Aeronautics via monthly 
progress schedule reports.  Consideration may also be given to FAA coordination 
meetings in Chicago and Washington, as necessary, to facilitate the approvals. 

3. Maintenance and Delivery of Documentation.  Aeronautics will have final technical 
review approval of all individual State Aviation Specification Divisions prior to 
coordinating with FAA for approval. As Divisions are approved, Aeronautics will receive 
a “track changes” version and a final “accepted changes” version of the Word document. 
Consultant will remain available for a period up to one year to make changes and/or 
modifications to the State Aviation Specification as deemed necessary by 
Aeronautics/FAA for purposes of clarification. 

4. Final Deliverable.  Consultant will provide electronic editable version of the final 2016 
Illinois Standard Specifications for Construction of Airports in Illinois with interactive links 
and Divisions formatted with tabs consistent with the FAA Standard Specification as 
viewed via the FAA website. Consultant will work with IDOT website Bureau of 
Information Processing (BIP) website designers to download the 2016 State Aviation 
Specification for public dissemination. 

The completion date for this contract will be 12 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the project (must be an Illinois Licensed 
Professional Engineer). 

 
• The person(s) who will be doing the technical writing, include experience in research and 

development.  

• The person who will perform the QC/QA review work of all milestone submittals (must be 
an Illinois Licensed Professional Engineer). 

 
 
 
 

Professional Transportation Bulletin 178 Published November 5, 2015



Statements of Interest must also include the following: 

• Firm’s experience with the development of technical manuals. 
• Firm’s techniques for completion of this work.  
• Consultants’ relevant Illinois airport airside pavement design projects, do not list more 

than 10 projects, within the previous five years. 
  

The prime firm must be prequalified in the Airports (Design) category to be considered for this 
project, and have recent, relevant experience in Illinois airport airside pavement design utilizing 
the Illinois Standard Specification for Construction of Airports (April 1, 2012) within the previous 
five years. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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21. Job No. P-30-003-16. Various Phase I/II Engineering for Structure Projects Statewide, 
Bureau of Bridges and Structures. 

This project requires 10% DBE participation, or if the contract goal is not met, 
documented evidence of good faith efforts. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend and initial meeting on February 2, 2016 at 10:30 A.M. at the 
Central Bureau of Bridges and Structures in Springfield. 

Primary projects are anticipated to include NBIS and Element Level Inspections of major river 
bridges, and possible training. Limited projects will include Damage Inspections and Load 
Rating Inspections. The Consultant may be required to provide appropriate bridge inspection 
equipment to complete NBIS and Element Level Inspections, Damage Inspections, Load Rating 
Inspections, and Field investigations. The Consultant may also be required to provide the 
appropriate traffic control. Anticipated projects may also include plan preparation for the repair, 
rehabilitation, or replacement of structures, load capacity rating of existing and/or new 
structures, drafting services and possible field investigations. Work Orders under a blanket 
agreement will be negotiated and authorized by the department on an as needed basis. All work 
for this project may be in either English or metric units. 

The department will furnish the available documents and resources to the Consultant.  Projects 
to be handled by the selected Consultant vary greatly in size and complexity as well as timing. 
The selected Consultant must have the capacity to absorb this work without adversely affecting 
other commitments while still completing these projects in the prescribed time. 

The completion date for this contract will be 72 months after authorization to proceed.   

Key personnel listed on Exhibit A for this project must include: 

• Person who will assume the duties of Project Manager for all aspects of the work: (must 
be an Illinois Licensed Professional Engineer). 

• Person who will perform the duties of the Project Engineer, defined as the individual-in-
charge who is directly involved in the development of the contract documents: (must be 
an Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural 
Engineer). 

• Person who will perform the work in the area of structural plan preparation and will seal 
the plans as required (must be an Illinois Licensed Structural Engineer).  In addition, the 
staff performing this work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Structural Engineer with adequate plan review 
experience). 

• Person who will perform the work in the area of NBIS and Element Level inspections and 
training must be an NBIS qualified Program Manager and an Illinois Licensed 
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Professional Engineer or Illinois Licensed Structural Engineer.  In addition, the staff 
performing this work must be identified. 

The prime firm must be prequalified in the Structures (Highway: Complex) category and have 
the necessary training for NBIS and Element Level Inspection to be considered for this 
project.  Training experience must be listed in resumes. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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NOTICE 

UsDOT 1050.2A, Appendix E will be included in all new agreement contracts, including new 
supplements. 

 
USDOT 1050.2A 

APPENDIX E 
During the performance of this contract, the contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the "contractor") agrees to comply with the following non-discrimination statutes 
and authorities; including but not limited to:  
 
Pertinent Non-Discrimination Authorities;  
 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.  

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42U.S.C. 
§460 I), (prohibits unfair treatment of persons displaced or whose property has been acquired 
because of Federal or Federal-aid programs and projects);  

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex);  

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; The Age Discrimination Act of 
1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of age);  

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); The Civil Rights 
Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title 
VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the 
Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities" to 
include all of the programs or activities of the Federal-aid recipients, sub-recipients and 
contractors, whether such programs or activities are Federally funded or not); Titles II and III of 
the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the 
operation of public entities, public and private transportation systems, places of public 
accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by 
Department of Transportation regulations at 49 C.P.R. parts 37 and 38; The Federal Aviation 
Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the 
basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to Address 
Environmental Justice in Minority Populations and Low-Income Populations, which ensures 
discrimination against minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority and low-
income populations; Executive Order 13166, Improving Access to Services for Persons with 
Limited English Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI, 
you must take reasonable steps to ensure that LEP persons have meaningful access to your 
programs (70 Fed. Reg. at 74087 to 74100);  

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).  
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Navigating the web-site for Engineering Consultant Firms. 

This gives a quick overview of the website and locations of data typically used by Consultant Engineering 
firms.  

Most information is located under the Doing Business, Procurements, Engineering, Architectural & 
Professional Services: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index  

 

 

Consultant Resources:  All the highway standards, specifications etc.  These are resources used to create 
Planning/Project Reports and Plans, Specs and estimates for  roads and bridges. 

EPAS:  The logon Screen 

HPPR: Shows for Consultant Agreements, the firm selected, number of firms interested, pertinent dates. 

Industry Market Place: provides up to date data for firms related to the industry. 

Vendor Documents System: Log on Screen 
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Location of forms etc., for use in doing an agreement contract with IDOT 
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Prime Agreement:  
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For Supplemental:  
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Stay connected allows firms to sign up or opt out of receiving data regarding Consultant 
Related Issues.  
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Using the Top Orange Ribbon: 

 

Go to Resources, under Archives are the previous Professional Transportation Bulletin and selected 
consultants 
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Under Resources, Forms go to “D” and the Bureau of Design & Environment forms are located there.  
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Notice 
for 

Teaming for Professional Transportation Bulletin Items 
10-1-15 

 
IDOT allows the practice of multiple firms joining efforts (prequalification categories and staff) to 
submit as a prime on a Professional Transportation Bulletin. The action of joining forces with 
another consultant to submit on a Professional Transportation Bulletin is called Teaming 
If the firm wishes to use the option of Teaming, it is chosen on Exhibit A in EPAS. 
 

 
When submitting as a team, the collective prequalifications of the team are used to determine 
eligibility. When a Team is selected, negotiations proceed with the Team. Contracts are 
executed with the Team at the end of successful negotiations. 
 
Statements submitted by Teams may be considered unless specifically prohibited in the 
advertisement. The Team Agreement is signed by all parties and must be included with the 
statement of interest.   
 
The Team entity will have the sum of the individual firms’ prequalification, capacity and 
evaluation history. IDOT DOES NOT have a form for Team agreements. The firms submitting as 
a Team are required to obtain and submit the Team agreement.  
 
If a firm is submitting as part of a Team, then the firm may not submit as a prime alone or as 
part of another Team on the same item. The required insurance coverage applies to the Team 
entity. Each individual firm’s current obligations (work left), delinquent debt, Iran disclosure, and 
disclosure forms A&B must be completed by each of the team members. The Team entity will 
submit one statement of interest with the following specified:  

 
•  The firm managing the Team/Project, i.e. the lead firm; 
•  The Firm invoicing (typically the lead firm); 
•  The firm responsible for each prequalification category (must be prequalified in the 

category of work the firm is performing); 
•  Key personnel names with firm name on Exhibit A. 

 
Teams Statements of Interest are submitted through EPAS. The firm’s interested in performing 
as a Team(s) must coordinate with each other and submit through EPAS. The lead firm submits 
the Team Agreement and the Team entities must submit the required forms. See the EPAS 
Instruction manual. 
 
Review the EPAS Instruction Manual for details on submitting Statements of 
Interest through Teaming: http://www.idot.illinois.gov/Assets/uploads/files/Doing-
Business/Manuals-Guides-&-Handbooks/Highways/Design-and-
Environment/EPAS%20Instructions%20Manual.pdf  
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Notice 
Reminder for Payroll Rate Sumbittal 

To avoid delays and expedite the agreement process it is critical to use the latest forms.  Go to 
the IDOT website and use the latest form for updating the firms Payroll Rates.  Do Not use 
existing forms. Escalation Template Revised 1/24/14. 

Additional Information for the Cost Estimates and Consultant Services is available on the website: 
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index#Resources  
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NOTICE: 

Now available on the internet:  

 Templates for Quarterly and Final Mentor-Protégé Reports.

 Mentor-Protégé Implementation has been revised.

 Assessment Templates for the Mentor and Protégé are also
available.

 See : http://www.idot.illinois.gov/doing-business/procurements/
Industry-Marketplace/mentor-protege/index#Engineering 
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NOTICE 

2-26-13 

This requirement is NOT a criteria for Selection.  

For PTB 166 and all subsequent PTB’s and related supplements:  

TRAINING/APPRENTICESHIP PROGRAMS. The CONSULTANT and all CONSULTANT’s subcontractors must 
participate in applicable apprenticeship and training programs approved by and registered with the 
United States Department of Labor's Bureau of Apprenticeship and Training for all on-site construction 
related activities, including material testing and drilling, performed by laborers, workers and mechanics. 
For purposes of this Agreement, engineers, architects and land surveyors are considered “professional 
services” as defined in Section 30-15 of the Procurement Code and are not considered laborers, workers 
or mechanics. With respect to material testing and drilling, these requirements do not apply where the 
work is performed in a county without a prevailing wage classification for material testing as provided by 
the Illinois Prevailing Wage Act, 820 ILCS 130/1 et seq.   

For the listing of prevailing wage classifications within a county, go to The Illinois Department of Labor. 

http://www.illinois.gov/idol/Pages/default.aspx  
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Notice 
 

Documentation of Contract Quantities Class 
 
Since July 2008, the "Documentation of Contract Quantities" class and re-tests have been 
administered by the University of Illinois- Illinois Center for Transportation, and coordinated by 
Mary J. Fries of the University of Illinois. The Illinois Center for Transportation (ICT) 
http://ict.illinois.edu/ is an innovative partnership between IDOT and the University of Illinois at 
Urbana-Champaign (UIUC). All transactions and correspondence will now be through ICT and 
no longer with the Illinois Department of Transportation (IDOT) Central Bureau of Construction. 
Fees are now being charged for all classes and retests and will be required at the time of 
registration. Mary J. Fries can be contacted at mjfries@illinois.edu or (217)552-2432. Course 
and retest dates typically take place from November through April. 
 
For consultant and local agency enrollment, as well as answers to frequently asked questions 
(FAQ), the "Documentation of Contract Quantities" is located at the U of I training website  
http://ict.illinois.edu/outreach/documentation-training/  

 
Typically, in late September/early October the class schedule for the next fall/winter/spring’s 
Documentation of Contract Quantities classes is posted. Also, firms can sign up for an automatic 
email reminder via ICT’s website (see “Join Notification List”) whenever new information is 
posted on their website. 
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NOTICE 
METHOD OF PAYMENT 

Effective 01-26-11 
 
All future projects, beginning with PTB 159, will utilize the Cost Plus Fixed Fee (CPFF) 
method of compensation.   
 
CPFF formula: 
Compensation = DL+DC+OH+FF 
 
Where FF: 
 
For Prime Agreements is: 
(0.37+ R)DL+%DL 
 
When % is: 
1 or 2 sub-consultants = 10% of Direct Labor (DL) of Subs 
3 or 4 sub-consultants = 12% of Direct Labor (DL) of Subs 
5 or more sub-consultants = 15% of Direct Labor (DL) of Subs 
 
For Sub-Consultants 
(0.37 + R)DL 
 
 
 
Where: 
R= Complexity Factor: 0, 0.035, or 0.07 
DL = Direct Labor 
DC= Direct Cost 
OH= Overhead Rate 
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Notice 
Of 

IDOT ELECTRONIC ENGINEERING CONSULTANT 
SUBSCRIPTION SERVICE 

November 10, 2010 

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional 
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service; 
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to 
the subscriber upon release. 

Located at: http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/
index#Connect 

Instructions to Subscribe 

Please Note: 
By subscribing to the IDOT-PTB list, you will receive both the  

Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov

2. Send message

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.

Instructions to Unsubscribe 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov

2. Send the message.

3. A confirmation e-mail will be sent to you removing you from the subscription list.
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Return To:  Cement and Concrete Reference Laboratory 
At NIST 

100 Bureau Drive, Stop 8616 
Gaithersburg, Maryland 20899-8618 

Phone: 301-975-6704 
Fax: 301-975-2243 

Email: ccrl@nist.gov 
 

 
APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO: 
 
Name:  Mark Gawedzinski, BMPR Pre-Qualification Coordinator 
Company: Illinois Department of Transportation 
 Bureau of Materials and Physical Research 
Address: Springfield, Illinois 
Email Address: mark.gawedzinski@illinois.gov 
Phone: 217-782-2799 
 
For: 
Laboratory Name:  
Address  
  
Phone Number:  
CCRL Laboratory Number  
 
I hereby give permission to CCRL to release copies of proficiency sample reports: 
 
   
Signature (mandatory)  Date 
   
   
Print Name   
   
   
Print Title   
   
   
E-mail Address   
 
This release remains in effect as long as this laboratory participates in the CCRL proficiency 
sample program.  
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NOTICE 
Effective January 24, 2008 

Illinois Department of Transportation 
Requirements for Verification of Quality Assurance Consultants Enrollment in 

the AMRL Proficiency Assessment Program 

As part of the prequalification process, Consultants wanting to become precertified as a Quality 
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program. 
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency 
ratings via the AASHTO AMRL web site.  In order to meet the terms of this requirement, as part of 
the prequalification process, each consultant is directed to the AASHTO web site at: 

http://amrl.net 

Log in to the site as you would to report your firms’ proficiency assessment results.  Once the firm 
has logged into the AASHTO web site, complete the following steps: 

• Select the black “My Lab” tab at the top of the page.
• Then Under Lab Account in the left column, select Manage PSP Specifiers.
• Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.
• Select Configure Enrollment Specifiers.
• Make the following samples available for evaluation with unlimited time periods:

AASHTO 
(Illinois Modified) 

ASTM Description 

AGGREGATES 
T 11 (IL) C117 75-µm (No. 200) by Washing 
T 27 (IL) C136 Sieve Analysis of Fine and Coarse Aggregates 
T 84 (IL) C128 Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only) 
T 85 (IL) C127 Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only) 

HOT-MIX ASPHALT 
T 166 (IL) D2726 Bulk Specific Gravity 
T 209 (IL) D2041 Maximum Specific Gravity 
T 312 (IL) Superpave Gyratory compaction 
T 308 (IL) Asphalt Binder Content by Ignition 

CONCRETE 
T 22 (IL) C 39 Compressive Strength of Cylinders 
T 23 (IL) C 31 Making and Curing Test Specimens in the Field 

T 119 (IL) C 143 Slump 
T 121 (IL) C 138 Weight, Yield, and Air Content 
T 126 (IL) C 192 Making and Curing Test Specimens in the Laboratory 
T 152 (IL) C 231 Air Content-Type A or B Pressure Method 
T 196 (IL) C 173 Air content by Volumetric Method (if performed) 
• Select Next 
• Select Finish
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IDOT AMRL Proficiency Verification 
Page 2 

Once the process is complete, consultants will no longer be required to submit AASHTO AMRL 
Proficiency Results as part of the prequalification process.  

Contact the Consultant Services Unit of the Illinois Department of Transportation, Bureau of Design 
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217) 
782-7200 if you require additional information.  

Justan Mann P.E. 
Acting  Deputy Director
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Notice 

For 
 

Department Manuals, Memorandums, & Rules 
 
The following is available on our website: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/Consultants-Resources/index   
 
Aeronautics Part 14 Aviation Safety Rules 
Aeronautics Part 16 Airport Hazard Zoning Rules 
All Bridge Designer Memoranda 
Bureau of Bridges and Structures Documents, Manuals and Procedures 
Bureau of Construction Current Construction Memorandums Bureau of Design and Environment Manuals & 
Memorandums Bureau of Land Acquisition Policies and Procedures Manual Updates 
Coded Pay Items 
CREATE Manuals 
Land Acquisition Manual 
Bureau of Local Roads Circular Letters 
Bureau of Local Roads Manual 
Bureau of Safety Engineering Programs, Policies & Manuals 
Construction Manual 
Geotechnical Documents Manuals and Procedures 
Government Electronic Records Act 
IDOT Drainage Manual 
Illinois Highway Info System Roadway Info & Procedure Manual 
Illinois Highway Info System Structure Info & Procedure Manual 
Illinois Highway Info System Railroad Info & Procedure Manual 
Illinois Traffic Monitoring Program 
Manual on Uniform Traffic Control Devices Oversize/Overweight Permit Policy Manual Project Procedures Guide 
Quality Standard for Work Zone Traffic Control Devices 
 
 
The Highway Manuals Sales Order Forms (Highway Manual Order Form) is available 
at:  http://www.idot.illinois.gov/doing-business/sales/manual-sales/index 
 

Professional Transportation Bulletin 178 Published November 5, 2015



NOTICE 
 DBE FIRMS AND PROJECT GOALS 

The firms noted on the List of Pre-qualified Consultants on IDOT’s website (http://
www.idot.illinois.gov/doing-business/procurements/engineering-architectural-
professional-services/index#Prequalification) are firms certified as a DBE in specified 
areas.  It is the responsibility of any prime consultant firm to go to the Illinois Unified 
Certification Program web site (http://www.idot.illinois.gov/doing-business/
certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index) to 
verify the subconsultant is certified as a DBE in the area of work the sub will be 
performing on a specific project.  Only the pre-qualified areas of work the DBE firm is 
certified in as a DBE will be considered toward the project’s DBE goal. 

Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will 
be verified for DBE certification beginning January 1, 2007. 

If you have any questions on DBE certification, please contact the Office of Business and 
Workforce Diversity.  (217) 782-5490
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Notice 
Of Requirement For 

Illinois Department of Human Rights (IDHR) 
Public Contract Number 

 
Following selection, all proposal packages submitted to the Illinois Department of Transportation 
(IDOT) must contain the firm’s IDHR number and the expiration date. The Department is 
required by law to require this number from all parties contracting with the State of Illinois. If 
your firm currently does not have an IDHR number the application form may be obtained from 
the following web-site http://www.state.il.us/dhr/Programs/DHR_PBCT.htm or may also be 
obtained by contacting: DHR, Public Contracts Section Public Contracts Division100 W. 
Randolph, Suite 10-100Chicago, IL 60601or by calling: 312-814-2432 (TDD 312-263-1579)  
 
NOTE: An IDHR public contract number is not required if the firm employs fewer than 15 
employees. 
 
Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, or 
renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration will be 
valid for 5 years from the date of issuance. 
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Overtime Billing 
for  

Engineering Consultant Contracts 

The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 
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NOTICE OF TRAINING OPPORTUNITY 
Updated 9-23-14 

 
LAKELAND COLLEGE TRAINING COURSES 

Lakeland College will be conducting QC/QA Training again this year. Please visit the web-site 
for further information. Information or schedules can also be obtained by contacting Marlene 
Browning. 
Kathy Willenborg 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
 
Internet Homepage: http://www.lakeland.cc.il.us/as/idt/index.cfm  
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 

The National Highway Institute (NHI) Course listing as well as other pertinent information is 
available at the following address: 
 
https://www.nhi.fhwa.dot.gov/default.aspx  
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 

The National Transit Institute (NTI) Course listing as well as other pertinent information is 
available at the following address: 
 
http://www.ntionline.com 

 

ILLINOIS CENTER FOR TRANSPORTATION 

University of Illinois at Urbana-Champaign Erosion Control Research and Training Center 
(ECRTC). 

Please visit the web-site for further information on course schedule and registration information: 
http://ict.illinois.edu/outreach/erosion-control-workshop/ 

For questions about registration and cancellations contact: 

Trachia Wilson 

Email:  tstolz@illinois.edu  

Phone: 217-300-3197. 
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